ELECTRIC VEHICLE READINESS PLAN
REQUEST FOR PROPOSALS PACKAGE
ADDENDUM NO. 1

QUESTION 1: Is SEMPO able to provide information on the anticipated budget and schedule for this work?

ANSWER 1: The project is expected to be completed within SEMPO's current fiscal year which commenced July 1, 2021 and will end June 30, 2022. The budget will be contingent upon the negotiated and agreed upon scope of work for the project. This negotiation will occur once a preferred candidate is selected.

The SEMPO Board authorized up to $80,000 for the Electric Vehicle Readiness Plan in the current fiscal year budget. This figure is included in the Unified Planning Work Program (UPWP) for fiscal year 2022 and is available on SEMPO's website.