



*“Serving the Transportation Needs of the Southeast Missouri Region”*

## **Electric Vehicle Readiness Plan RFP Addendum**

1. What is your planned schedule for this effort?

The schedule for completion will be part of the contract negotiation. SEMPO typically tries to accomplish projects within each fiscal year (commencing July 1 and ending June 30). But there is no requirement that SEMPO satisfy this timeline.